



1219 Banks Lowman Rd, Garden Valley (Final)

**Estimate 1749**

ISSUED: MARCH 17, 2023 BY: TYLOR DESILET

EXPIRES:

## Boise Mold Removal

VAT

PO BOX 785

CALDWELL, ID 83606

US

## Attachments



EstimateBreakdown



Heli Services Building Layout

### ESTIMATE

Task 1.0	Rate	Qty	Amount
Contain all Access Points of the Building	\$2,208.55	1	\$2,208.55
Task 2.0	Rate	Qty	Amount
Run Airscubbers Through the Whole Duration of Job	\$1,250	1	\$1,250
Task 3.0	Rate	Qty	Amount
Demo of the Kitchen, Bathrooms and the Utility Closet	\$6,653.22	1	\$6,653.22

<b>Task 4.0</b>	<b>Rate</b>	<b>Qty</b>	<b>Amount</b>
HEPA Vacuum, Treatment and Wipe Down of all Areas and Content	\$14,580.23	1	\$14,580.23
<b>Task 5.0</b>	<b>Rate</b>	<b>Qty</b>	<b>Amount</b>
Expose and Treat Crawlspace	\$2,205.32	1	\$2,205.32
<b>Task 6.0</b>	<b>Rate</b>	<b>Qty</b>	<b>Amount</b>
Duct Cleaning and Sanitation	\$1,525	1	\$1,525
<b>Task 7.0</b>	<b>Rate</b>	<b>Qty</b>	<b>Amount</b>
Install New Drywall Where 2ft. Flood Cuts Were Made	\$1,254.21	1	\$1,254.21
<b>Task 8.0</b>	<b>Rate</b>	<b>Qty</b>	<b>Amount</b>
Install Cove Base and Door Trim Areas	\$425	1	\$425
<b>Task 9.0</b>	<b>Rate</b>	<b>Qty</b>	<b>Amount</b>
Install Paneling in Bathrooms to Match the Current Layout	\$545.54	1	\$545.54
<b>Task 10.0</b>	<b>Rate</b>	<b>Qty</b>	<b>Amount</b>
Reinstall Cabinets and Kitchen Sink in the Kitchen Area	\$220	1	\$220
<b>Task 11.0</b>	<b>Rate</b>	<b>Qty</b>	<b>Amount</b>
Install New Showers and Plumbing	\$2,750.75	2	\$5,501.50
<b>Task 12.0</b>	<b>Rate</b>	<b>Qty</b>	<b>Amount</b>
Dump Run Charges	\$375	1	\$375
<b>Task 13.0</b>	<b>Rate</b>	<b>Qty</b>	<b>Amount</b>
Trip Charges	\$2,200	1	\$2,200

YET TO BE APPROVED

Subtotal	\$38,943.57
Total	\$38,943.57

## INFO & NOTES

---

Please take a chance to review your estimate and click accept. For payments over \$1000.00, we require 50% of the payment. The price is subject to change if scope of work increases.

## TERMS & CONDITIONS

---

We expect payments upon the completion of the job. There will be a 3% interest charge per month on late invoices.