

## 1219 Banks Lowman Rd, Garden Valley (Final)

## Estimate 1749

ISSUED: MARCH 17, 2023 BY: TYLOR DESILET

Boise Mold Removal

PO BOX 785 CALDWELL, ID 83606 US

## Attachments



X

EstimateBreakdown Heli Services Building Layout

	ESTIMATE		
<b>Task</b> 1.0	Rate	Qty	Amount
Contain all Access Points of the Building	\$2,208.55	1	\$2,208.55

EXPIRES:

VAT

<b>Task</b> 2.0	Rate	Qty	Amount
Run Airscubbers Through the Whole Duration of Job	\$1,250	1	\$1,250
<b>Task</b> 3.0	Rate	Qty	Amount
Demo of the Kitchen, Bathrooms and the Utility Closet	\$6,653.22	1	\$6,653.22
<b>Task</b> 4.0	Rate	Qty	Amount
HEPA Vacuum, Treatment and Wipe Down of all Areas and Content	\$14,580.23	1	\$14,580.23
<b>Task</b> 5.0	Rate	Qty	Amount
Expose and Treat Crawlspace	\$2,205.32	1	\$2,205.32
<b>Task</b> 6.0	Rate	Qty	Amount
Duct Cleaning and Sanitation	\$1,525	1	\$1,525
<b>Task</b> 7.0	Rate	Qty	Amount
Install New Drywall Where 2ft. Flood Cuts Were Made	\$1,254.21	1	\$1,254.21
<b>Task</b> 8.0	Rate	Qty	Amount
Install Cove Base and Door Trim Areas	\$425	1	\$425
<b>Task</b> 9.0	Rate	Qty	Amount
Install Paneling in Bathrooms to Match the Current Layout	\$545.54	1	\$545.54
<b>Task</b> 10.0	Rate	Qty	Amount
Reinstall Cabinets and Kitchen Sink in the Kitchen Area	\$220	1	\$220
<b>Task</b> 11.0	Rate	Qty	Amount
Install New Showers and Plumbing	\$2,750.75	2	\$5,501.50
<b>Task</b> 12.0	Rate	Qty	Amount
Dump Run Charges	\$375	1	\$375
<b>Task</b> 13.0	Rate	Qty	Amount

## Subtotal

Total

\$38,943.57

\$38,943.57

**INFO & NOTES** 

Please take a chance to review your estimate and click accept. For payments over \$1000.00, we require 50% of the payment. The price is subject to change if scope of work increases.

**TERMS & CONDITIONS** 

We expect payments upon the completion of the job. There will be a 3% interest charge per month on late invoices.